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SECTION 01 00 00
GENERAL REQUIREMENTS

1.1 GENERAL INTENTION

1. A. Contractor shall completely prepare site for building operations,

including labor and materials and perform work for: The functional

objective of this project is addition of a power meter on the existing

medium voltage (MV) switch and the addition of active filtering on Unit

Sub Station 1 (USS-1) to mitigate power quality issues reported during

construction of the Chalmers P. Wylie VA Ambulatory Care Center and

validated by subsequent testing by others.  In advance of the filter

installation, power metering of harmonic distortion at USS-1 shall be

performed so that the benefits of filtering will be evident after the

fact.  Finally, it is also the goal of this project to verify that all

overcurrent devices are properly set per the original design documents

for selective coordination as required by drawings and specifications.

B. Visits to the site by Bidders will occur during a pre-bid meeting; date

and time to be determined.

C. Offices of Emersion Design and AEC, as Architect-Engineers, will render

certain technical services during construction. Such services shall be

considered as advisory to the Government and shall not be construed as

expressing or implying a contractual act of the Government without

affirmations by Contracting Officer or his duly authorized

representative.

D. NOT USED.

E. All employees of general contractor and subcontractors shall comply with

VA security management program and obtain permission of the VA police,

be identified by project and employer, and restricted from unauthorized

access.

F. Prior to commencing work, general contractor shall provide proof that a

OSHA designated “competent person” (CP) (29 CFR 1926.20(b)(2) will
maintain a presence at the work site whenever the general or

subcontractors are present.

G. Training:

1. All employees of general contractor or subcontractors shall have the

10-hour or 30-hour OSHA Construction Safety course and other relevant

competency training, as determined by Contracting Officer

Representative acting as the Construction Safety Officer with input

from the facility Construction Safety Committee.
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2. Submit training records of all such employees for approval before the

start of work.

H. VHA Directive 2011-36, Safety and Health during Construction, dated

9/22/2011 in its entirety is made a part of this section

1.2 STATEMENT OF BID ITEM(S)

A. ITEM I, Chalmers P. Wylie Ambulatory Care Center: Remediate Electrical

Harmonics Issues: Work includes concrete work (minimal) and electrical

work.

B. NOT USED.

C. NOT USED.

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR

A. AFTER AWARD OF CONTRACT, electronic files will be available to the

contractor.

B. Any hard copy sets of drawings and specifications will be made by the

contractor at the contractor’s expense from the electronic files

provided.

1.4 CONSTRUCTION SECURITY REQUIREMENTS

A. Security Plan:

1. The security plan defines both physical and administrative security

procedures that will remain effective for the entire duration of the

project.

2. The General Contractor is responsible for assuring that all sub-

contractors working on the project and their employees also comply

with these regulations.

B. Security Procedures:

1. General Contractor’s employees shall not enter the project site
without appropriate badge.  They may also be subject to inspection of

their personal effects when entering or leaving the project site.

2. For working outside the “regular hours” as defined in the contract,
The General Contractor shall give 3 days notice to the Contracting

Officer so that security arrangements can be provided for the

employees.  This notice is separate from any notices required for

utility shutdown described later in this section.

3. No photography of VA premises is allowed without written permission

of the Contracting Officer.

4. VA reserves the right to close down or shut down the project site and

order General Contractor’s employees off the premises in the event of
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a national emergency.  The General Contractor may return to the site

only with the written approval of the Contracting Officer.

C. Guards: NOT USED

D. Key Control:

1. The General Contractor shall provide duplicate keys and lock

combinations to the Contracting Officer Representative for the

purpose of security inspections of every area of project including

tool boxes and parked machines and take any emergency action.

2. NOT USED.

E. Document Control:

1. Before starting any work, the General Contractor/Sub Contractors

shall submit an electronic security memorandum describing the

approach to following goals and maintaining confidentiality of

“sensitive information”.
2. The General Contractor is responsible for safekeeping of all

drawings, project manual and other project information.  This

information shall be shared only with those with a specific need to

accomplish the project.

3. Certain documents, sketches, videos or photographs and drawings may

be marked “Law Enforcement Sensitive” or “Sensitive Unclassified”.
Secure such information in separate containers and limit the access

to only those who will need it for the project.  Return the

information to the Contracting Officer upon request.

4. These security documents shall not be removed or transmitted from the

project site without the written approval of Contracting Officer.

5. All paper waste or electronic media such as CD’s and diskettes shall
be shredded and destroyed in a manner acceptable to the VA.

6. Notify Contracting Officer and Site Security Officer immediately when

there is a loss or compromise of “sensitive information”.
7. All electronic information shall be stored in specified location

following VA standards and procedures using an Engineering Document

Management Software (EDMS).

a. Security, access and maintenance of all project drawings, both

scanned and electronic shall be performed and tracked through the

EDMS system.

b. “Sensitive information” including drawings and other documents may
be attached to e-mail provided all VA encryption procedures are

followed.

F. Motor Vehicle Restrictions

1. Vehicle authorization request shall be required for any vehicle

entering the site and such request shall be submitted 24 hours before
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the date and time of access. Access shall be restricted to picking up

and dropping off materials and supplies.

2. Separate permits shall be issued for General Contractor and its

employees for parking in designated areas only.

1.5 FIRE SAFETY

A. Applicable Publications: Publications listed below form part of this

Article to extent referenced. Publications are referenced in text by

basic designations only.

1. American Society for Testing and Materials (ASTM):

E84-2009.............Surface Burning Characteristics of Building

Materials

2. National Fire Protection Association (NFPA):

10-2010..............Standard for Portable Fire Extinguishers

30-2008..............Flammable and Combustible Liquids Code

51B-2009.............Standard for Fire Prevention During Welding,

Cutting and Other Hot Work

70-2011..............National Electrical Code

241-2009.............Standard for Safeguarding Construction,

Alteration, and Demolition Operations

3. Occupational Safety and Health Administration (OSHA):

29 CFR 1926..........Safety and Health Regulations for Construction

B. Fire Safety Plan: Establish and maintain a fire protection program in

accordance with 29 CFR 1926. Prior to start of work, prepare a plan

detailing project-specific fire safety measures, including periodic

status reports, and submit to Contracting Officer Representative for

review for compliance with contract requirements in accordance with

Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES Prior to any

worker for the contractor or subcontractors beginning work, they shall

undergo a safety briefing provided by the general contractor’s competent
person per OSHA requirements. This briefing shall include information on

the construction limits, VAACC safety guidelines, means of egress, break

areas, work hours, locations of restrooms, use of VAACC equipment, etc.

Documentation shall be provided to the Contracting Officer

Representative that individuals have undergone contractor’s safety
briefing.

C. Site and Building Access: Maintain free and unobstructed access to

facility emergency services and for fire, police and other emergency

response forces in accordance with NFPA 241.

D. Separate temporary facilities, such as trailers, storage sheds, and

dumpsters, from existing buildings and new construction by distances in
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accordance with NFPA 241. For small facilities with less than 6 m (20

feet) exposing overall length, separate by 3m (10 feet).

E. Temporary Construction Partitions: NOT USED.

F. Temporary Heating and Electrical: NOT USED.

H. Egress Routes for Construction Workers: Maintain free and unobstructed

egress. Inspect daily. Report findings and corrective actions weekly to

Contracting Officer Representative.

I. Fire Extinguishers: Provide and maintain extinguishers in construction

areas and temporary storage areas in accordance with 29 CFR 1926, NFPA

241 and NFPA 10.

J. Flammable and Combustible Liquids: Store, dispense and use liquids in

accordance with 29 CFR 1926, NFPA 241 and NFPA 30.

K. Standpipes: NOT USED.

L. Sprinklers: NOT USED

M. Existing Fire Protection: Do not impair automatic sprinklers, smoke and

heat detection, and fire alarm systems, except for portions immediately

under construction, and temporarily for connections. Provide fire watch

for impairments more than 4 hours in a 24-hour period. Request

interruptions in accordance with Article, OPERATIONS AND STORAGE AREAS,

and coordinate with Contracting Officer Representative. All existing or

temporary fire protection systems (fire alarms, sprinklers) located in

construction areas shall be tested as coordinated with the Ambulatory

Care Center. Parameters for the testing and results of any tests

performed shall be recorded by the Ambulatory Care Center and copies

provided to the Contracting Officer Representative.

N. Smoke Detectors: Prevent accidental operation. Remove temporary covers

at end of work operations each day. Coordinate with Contracting Officer

Representative.

O. Hot Work: Perform and safeguard hot work operations in accordance with

NFPA 241 and NFPA 51B. Coordinate with Contracting Officer

Representative. Obtain permits from facility Manager in accordance with

building specfications in advance. Designate contractor's responsible

project-site fire prevention program manager to permit hot work.

P.Fire Hazard Prevention and Safety Inspections: Inspect entire

construction areas weekly. Coordinate with, and report findings and

corrective actions weekly to Contracting Officer Representative.

Q. Smoking: Smoking is prohibited in and adjacent to construction areas

inside existing buildings and additions under construction. In separate

and detached buildings under construction, smoking is prohibited except

in designated smoking rest areas.



05-01-13

01 00 00 -6

R. Dispose of waste and debris in accordance with NFPA 241. Remove from

buildings daily.

S. Perform other construction, alteration and demolition operations in

accordance with 29 CFR 1926.

T. NOT USED.

1.6 OPERATIONS AND STORAGE AREAS

A. The Contractor shall confine all operations (including storage of

materials) on Government premises to areas authorized or approved by the

Contracting Officer. The Contractor shall hold and save the Government,

its officers and agents, free and harmless from liability of any nature

occasioned by the Contractor's performance.

B. Temporary buildings (e.g., storage sheds, shops, offices) and utilities

may be erected by the Contractor only with the approval of the

Contracting Officer and shall be built with labor and materials

furnished by the Contractor without expense to the Government. The

temporary buildings and utilities shall remain the property of the

Contractor and shall be removed by the Contractor at its expense upon

completion of the work. With the written consent of the Contracting

Officer, the buildings and utilities may be abandoned and need not be

removed.

C. The Contractor shall, under regulations prescribed by the Contracting

Officer, use only established roadways, or use temporary roadways

constructed by the Contractor when and as authorized by the Contracting

Officer. When materials are transported in prosecuting the work,

vehicles shall not be loaded beyond the loading capacity recommended by

the manufacturer of the vehicle or prescribed by any Federal, State, or

local law or regulation. When it is necessary to cross curbs or

sidewalks, the Contractor shall protect them from damage. The Contractor

shall repair or pay for the repair of any damaged curbs, sidewalks, or

roads.

D. Working space and space available for storing materials shall be as

determined by the Contracting Officer Representative.

D'. NOT USED.

E. Workmen are subject to rules of The Ambulatory Care Center applicable to

their conduct.

E'.NOT USED.

F. Execute work so as to interfere as little as possible with normal

functioning of the Ambulatory Care Center as a whole, including

operations of utility services, fire protection systems and any existing
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equipment, and with work being done by others. Use of equipment and

tools that transmit vibrations and noises through the building

structure, are not permitted in buildings that are occupied, during

construction, jointly by patients or medical personnel, and Contractor's

personnel, except as permitted by Contracting Officer Representative

where required by limited working space.

1. Do not store materials and equipment in other than assigned areas.

2. NOT USED.

3. Where access by Ambulatory Care Center personnel to vacated portions

of buildings is not required, storage of Contractor's materials and

equipment will be permitted subject to fire and safety requirements.

F'.Utilities Services: NOT USED.

G. Phasing: NOT USED.

H. NOT USED.

H. The Ambulatory Care Center will be occupied during performance of work.

I. Construction Fence: NOT USED.

J. NOT USED.

K. Utilities Services: Maintain existing utility services for Ambulatory

Care Center at all times. Provide temporary facilities, labor,

materials, equipment, connections, and utilities to assure uninterrupted

services. Where necessary to cut existing water, steam, gases, sewer or

air pipes, or conduits, wires, cables, etc. of utility services or of

fire protection systems and communications systems (including

telephone), they shall be cut and capped at suitable places where shown;

or, in absence of such indication, where directed by Contracting Officer

Representative.

1. No utility service such as water, gas, steam, sewers or electricity,

or fire protection systems and communications systems may be

interrupted without prior approval of Contracting Officer

Representative. Electrical work shall be accomplished with all

affected circuits or equipment de-energized. When an electrical

outage cannot be accomplished, work on any energized circuits or

equipment shall not commence without the Ambulatory Care Center

Director’s prior knowledge and written approval. Refer to
specification Sections 26 05 11, REQUIREMENTS FOR ELECTRICAL

INSTALLATIONS.

2. Contractor shall submit a request to interrupt any such services to

Contracting Officer Representative, in writing, 48 hours in advance

of proposed interruption. Request shall state reason, date, exact

time of, and approximate duration of such interruption.
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3. Contractor will be advised (in writing) of approval of request, or of

which other date and/or time such interruption will cause least

inconvenience to operations of Ambulatory Care Center. Interruption

time approved by Ambulatory Care Center may occur at other than

Contractor's normal working hours.

4. Major interruptions of any system must be requested, in writing, at

least 15 calendar days prior to the desired time and shall be

performed as directed by the Contracting Officer Representative.

5. In case of a contract construction emergency, service will be

interrupted on approval of Contracting Officer Representative. Such

approval will be confirmed in writing as soon as practical.

6. NOT USED.

L. Abandoned Lines: NOT USED.

M. To minimize interference of construction activities with flow of

Ambulatory Care Center traffic, comply with the following:

1. Keep roads, walks and entrances to grounds, to parking and to

occupied areas of buildings clear of construction materials, debris

and standing construction equipment and vehicles.

2. NOT USED.

N. Coordinate the work for this contract with other construction operations

as directed by Contracting Officer Representative. This includes the

scheduling of traffic and the use of roadways, as specified in Article,

USE OF ROADWAYS.

O. Coordination of Construction with Cemetery Director: NOT USED.

1.7 ALTERATIONS

A. Survey: Before any work is started, the Contractor shall make a thorough

survey with the Contracting Officer Representative of areas of buildings

in which alterations occur and areas which are anticipated routes of

access, and furnish a report, signed by both to the Contracting Officer.

This report shall list by rooms and spaces:

1. Existing condition and types of resilient flooring, doors, windows,

walls and other surfaces not required to be altered throughout

affected areas of building.

2. Existence and conditions of items such as electrical, equipment,

etc., required by drawings to be either reused or relocated, or both.

3. Shall note any discrepancies between drawings and existing conditions

at site.
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4. Shall designate areas for working space, materials storage and routes

of access to areas within buildings where alterations occur and which

have been agreed upon by Contractor and Contracting Officer

Representative.

B. Any items required by drawings to be either reused or relocated or both,

found during this survey to be nonexistent, or in opinion of Contracting

Officer Representative ,to be in such condition that their use is

impossible or impractical, shall be furnished and/or replaced by

Contractor with new items in accordance with specifications which will

be furnished by Government. Provided the contract work is changed by

reason of this subparagraph B, the contract will be modified

accordingly, under provisions of clause entitled "DIFFERING SITE

CONDITIONS" (FAR 52.236-2) and "CHANGES" (FAR 52.243-4 and VAAR

852.236-88).

C. Re-Survey: Thirty days before expected partial or final inspection date,

the Contractor and Contracting Officer Representative together shall

make a thorough re-survey of the areas of buildings involved. They shall

furnish a report on conditions then existing, of resilient flooring,

doors, windows, walls and other surfaces as compared with conditions of

same as noted in first condition survey report:

1. Re-survey report shall also list any damage caused by Contractor to

such flooring and other surfaces, despite protection measures; and,

will form basis for determining extent of repair work required of

Contractor to restore damage caused by Contractor's workmen in

executing work of this contract.

D. Protection: Provide the following protective measures:

1. Wherever existing roof surfaces are disturbed they shall be protected

against water infiltration. In case of leaks, they shall be repaired

immediately upon discovery.

2. Temporary protection against damage for portions of existing

structures and grounds where work is to be done, materials handled

and equipment moved and/or relocated.

3. Protection of interior of existing structures at all times, from

damage, dust and weather inclemency. Wherever work is performed,

floor surfaces that are to remain in place shall be adequately

protected prior to starting work, and this protection shall be

maintained intact until all work in the area is completed.
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1.8 INFECTION PREVENTION MEASURES

A. Implement the requirements of VAACC’s Infection Control Risk Assessment
(ICRA) team. ICRA Group may monitor dust in the vicinity of the

construction work and require the Contractor to take corrective action

immediately if the safe levels are exceeded.

B. Establish and maintain a dust control program as part of the

contractor’s infection preventive measures in accordance with the
guidelines provided by ICRA Group. Prior to start of work, prepare a

plan detailing project-specific dust protection measures, including

periodic status reports, and submit to Contracting Officer

Representative for review for compliance with contract requirements in

accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND

SAMPLES.

1. All personnel involved in the construction or renovation activity

shall be educated and trained in infection prevention measures

established by the Ambulatory Care Center.

C. Ambulatory Care Center Infection Control personnel shall monitor for

airborne disease (e.g. aspergillosis) as appropriate during

construction. A baseline of conditions may be established by the

Ambulatory Care Center prior to the start of work and periodically

during the construction stage to determine impact of construction

activities on indoor air quality. In addition:

1. The Contracting Officer Representative and VAACC Infection Control

personnel shall review pressure differential monitoring documentation

to verify that pressure differentials in the construction zone and in

the patient-care rooms are appropriate for their settings. The

requirement for negative air pressure in the construction zone shall

depend on the location and type of activity. Upon notification, the

contractor shall implement corrective measures to restore proper

pressure differentials as needed.

2. In case of any problem, the Ambulatory Care Center, along with

assistance from the contractor, shall conduct an environmental

assessment to find and eliminate the source.

D. In general, following preventive measures shall be adopted during

construction to keep down dust and prevent mold.

1. Dampen debris to keep down dust and provide temporary construction

partitions in existing structures where directed by Contracting

Officer Representative. Blank off ducts and diffusers to prevent

circulation of dust into occupied areas during construction.
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2. Do not perform dust producing tasks within occupied areas without the

approval of the Contracting Officer Representative. For construction

in any areas that will remain jointly occupied by the Ambulatory Care

Center and Contractor’s workers, the Contractor shall:
a. Provide dust proof fire-rated temporary drywall construction

barriers to completely separate construction from the operational

areas of the hospital in order to contain dirt debris and dust.

Barriers shall be sealed and made presentable on hospital occupied

side. Install a self-closing rated door in a metal frame,

commensurate with the partition, to allow worker access. Maintain

negative air at all times. A fire retardant polystyrene, 6-mil

thick or greater plastic barrier meeting local fire codes may be

used where dust control is the only hazard, and an agreement is

reached with the Contracting Officer Representative and Ambulatory

Care Center.

b. HEPA filtration is required where the exhaust dust may reenter the

breathing zone.  Contractor shall verify that construction exhaust

to exterior is not reintroduced to the Ambulatory Care Center

through intake vents, or building openings. Install HEPA (High

Efficiency Particulate Accumulator) filter vacuum system rated at

95% capture of 0.3 microns including pollen, mold spores and dust

particles. Insure continuous negative air pressures occurring

within the work area. HEPA filters should have ASHRAE 85 or other

prefilter to extend the useful life of the HEPA. Provide both

primary and secondary filtrations units. Exhaust hoses shall be

heavy duty, flexible steel reinforced and exhausted so that dust

is not reintroduced to the Ambulatory Care Center.

c. Adhesive Walk-off/Carpet Walk-off Mats, minimum 600mm x 900mm (24”
x 36”), shall be used at all interior transitions from the

construction area to occupied Ambulatory Care Center area. These

mats shall be changed as often as required to maintain clean work

areas directly outside construction area at all times.

d. Vacuum and wet mop all transition areas from construction to the

occupied Ambulatory Care Center at the end of each workday. Vacuum

shall utilize HEPA filtration. Maintain surrounding area

frequently. Remove debris as they are created. Transport these

outside the construction area in containers with tightly fitting

lids.

e. The contractor shall not haul debris through patient-care areas

without prior approval of the Contracting Officer Representative

and the Ambulatory Care Center. When, approved, debris shall be
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hauled in enclosed dust proof containers or wrapped in plastic and

sealed with duct tape. No sharp objects should be allowed to cut

through the plastic. Wipe down the exterior of the containers with

a damp rag to remove dust. All equipment, tools, material, etc.

transported through occupied areas shall be made free from dust

and moisture by vacuuming and wipe down.

f. Using a HEPA vacuum, clean inside the barrier and vacuum ceiling

tile prior to replacement. Any ceiling access panels opened for

investigation beyond sealed areas shall be sealed immediately when

unattended.

g. There shall be no standing water during construction. This

includes water in equipment drip pans and open containers within

the construction areas. All accidental spills must be cleaned up

and dried within 12 hours. Remove and dispose of porous materials

that remain damp for more than 72 hours.

h. At completion, remove construction barriers and ceiling protection

carefully, outside of normal work hours. Vacuum and clean all

surfaces free of dust after the removal.

E. Final Cleanup:

1. Upon completion of project, or as work progresses, remove all

construction debris from above ceiling, vertical shafts and utility

chases that have been part of the construction.

2. Perform HEPA vacuum cleaning of all surfaces in the construction

area. This includes walls, ceilings, cabinets, furniture (built-in or

free standing), partitions, flooring, etc.

3. All new air ducts shall be cleaned prior to final inspection.

1.9 DISPOSAL AND RETENTION

A. Materials and equipment accruing from work removed and from demolition

of buildings or structures, or parts thereof, shall be disposed of as

follows:

1. Reserved items which are to remain property of the Government are

identified by attached tags as items to be stored. Items that remain

property of the Government shall be removed or dislodged from present

locations in such a manner as to prevent damage which would be

detrimental to re-installation and reuse. Store such items where

directed by Contracting Officer Representative.

2. Items not reserved shall become property of the Contractor and be

removed by Contractor from Ambulatory Care Center.
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3. Items of portable equipment and furnishings located in rooms and

spaces in which work is to be done under this contract shall remain

the property of the Government.

4. PCB Transformers and Capacitors: NOT USED.

1.10 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND

IMPROVEMENTS

A. The Contractor shall preserve and protect all structures, equipment, and

vegetation (such as trees, shrubs, and grass) on or adjacent to the work

site, which are not to be removed and which do not unreasonably

interfere with the work required under this contract. The Contractor

shall only remove trees when specifically authorized to do so, and shall

avoid damaging vegetation that will remain in place. If any limbs or

branches of trees are broken during contract performance, or by the

careless operation of equipment, or by workmen, the Contractor shall

trim those limbs or branches with a clean cut and paint the cut with a

tree-pruning compound as directed by the Contracting Officer.

B. The Contractor shall protect from damage all existing improvements and

utilities at or near the work site and on adjacent property of a third

party, the locations of which are made known to or should be known by

the Contractor. The Contractor shall repair any damage to those

facilities, including those that are the property of a third party,

resulting from failure to comply with the requirements of this contract

or failure to exercise reasonable care in performing the work. If the

Contractor fails or refuses to repair the damage promptly, the

Contracting Officer may have the necessary work performed and charge the

cost to the Contractor.

(FAR 52.236-9)

C. NOT USED.

D. NOT USED.

1.11 RESTORATION

A. Remove, cut, alter, replace, patch and repair existing work as necessary

to install new work. Except as otherwise shown or specified, do not cut,

alter or remove any structural work, and do not disturb any ducts,

plumbing, steam, gas, or electric work without approval of the

Contracting Officer Representative. Existing work to be altered or

extended and that is found to be defective in any way, shall be reported

to the Contracting Officer Representative before it is disturbed.
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Materials and workmanship used in restoring work, shall conform in type

and quality to that of original existing construction, except as

otherwise shown or specified.

B. Upon completion of contract, deliver work complete and undamaged.

Existing work (walls, ceilings, partitions, floors, mechanical and

electrical work, lawns, paving, roads, walks, etc.) disturbed or removed

as a result of performing required new work, shall be patched, repaired,

reinstalled, or replaced with new work, and refinished and left in as

good condition as existed before commencing work.

C. At Contractor's own expense, Contractor shall immediately restore to

service and repair any damage caused by Contractor's workmen to existing

piping and conduits, wires, cables, etc., of utility services or of fire

protection systems and communications systems (including telephone)

which are indicated on drawings and which are not scheduled for

discontinuance or abandonment.

D. Expense of repairs to such utilities and systems not shown on drawings

or locations of which are unknown will be covered by adjustment to

contract time and price in accordance with clause entitled "CHANGES"

(FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS" (FAR

52.236-2).

1.12 PHYSICAL DATA- NOT USED.

1.13 PROFESSIONAL SURVEYING SERVICES- NOT USED.

1.14 LAYOUT OF WORK – NOT USED.

1.15 AS-BUILT DRAWINGS

A. The contractor shall maintain two full size sets of as-built drawings

which will be kept current during construction of the project, to

include all contract changes, modifications and clarifications.

B. All variations shall be shown in the same general detail as used in the

contract drawings. To insure compliance, as-built drawings shall be made

available for the Contracting Officer Representative's review, as often

as requested.

C. Contractor shall deliver two approved completed sets of as-built

drawings to the Contracting Officer Representative within 15 calendar

days after each completed phase and after the acceptance of the project

by the Contracting Officer Representative.

D. Paragraphs A, B, & C shall also apply to all shop drawings.
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1.16 USE OF ROADWAYS

A. For hauling, use only established public roads and roads on Ambulatory

Care Center property and, when authorized by the Contracting Officer

Representative, such temporary roads which are necessary in the

performance of contract work. Temporary roads shall be constructed by

the Contractor at Contractor's expense. When necessary to cross curbing,

sidewalks, or similar construction, they must be protected by

well-constructed bridges.

B. When new permanent roads are to be a part of this contract, Contractor

may construct them immediately for use to facilitate building

operations. These roads may be used by all who have business thereon

within zone of building operations.

C. When certain buildings (or parts of certain buildings) are required to

be completed in advance of general date of completion, all roads leading

thereto must be completed and available for use at time set for

completion of such buildings or parts thereof.

1.17 CONTRACTING OFFICER REPRESENTATIVE'S FIELD OFFICE – NOT USED

1.18 TEMPORARY USE OF MECHANICAL AND ELECTRICAL EQUIPMENT – NOT USED.

1.19 TEMPORARY USE OF EXISTING ELEVATORS

A. NOT USED.

A'.Use of existing elevators for handling building materials and

Contractor's personnel will be permitted subject to following

provisions:

1. Contractor makes all arrangements with the Contracting Officer

Representative for use of elevators.

2. NOT USED.

3. NOT USED.

4. NOT USED.

5. NOT USED.

6. NOT USED.

1.20 TEMPORARY USE OF NEW ELEVATORS – NOT USED.

1.21 TEMPORARY TOILETS – NOT USED.
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1.22 AVAILABILITY AND USE OF UTILITY SERVICES

A. The Government shall make all reasonably required amounts of utilities

available to the Contractor from existing outlets and supplies, as

specified in the contract. The amount to be paid by the Contractor for

chargeable electrical services shall be the prevailing rates charged to

the Government. The Contractor shall carefully conserve any utilities

furnished without charge.

B. The Contractor, at Contractor's expense and in a workmanlike manner

satisfactory to the Contracting Officer, shall install and maintain all

necessary temporary connections and distribution lines, and all meters

required to measure the amount of electricity used for the purpose of

determining charges. Before final acceptance of the work by the

Government, the Contractor shall remove all the temporary connections,

distribution lines, meters, and associated paraphernalia.

C. Contractor shall install meters at Contractor's expense and furnish the

Ambulatory Care Center a monthly record of the Contractor's usage of

electricity as hereinafter specified.

D. NOT USED.

E. Electricity (for Construction and Testing): Furnish all temporary

electric services.

1. Obtain electricity by connecting to the Ambulatory Care Center

electrical distribution system. The Contractor shall meter and pay

for electricity required for electric cranes and hoisting devices,

electrical welding devices and any electrical heating devices

providing temporary heat. Electricity for all other uses is available

at no cost to the Contractor.

F. Water (for Construction and Testing): NOT USED.

G. Steam: NOT USED.

H. Fuel: NOT USED.

1.23 NEW TELEPHONE EQUIPMENT – NOT USED.

1.24 TESTS

A. Pre-test mechanical and electrical equipment and systems and make

corrections required for proper operation of such systems before

requesting final tests. Final test will not be conducted unless

pre-tested.

B. Conduct final tests required in various sections of specifications in

presence of an authorized representative of the Contracting Officer.
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Contractor shall furnish all labor, materials, equipment, instruments,

and forms, to conduct and record such tests.

C. Mechanical and electrical systems shall be balanced, controlled and

coordinated. A system is defined as the entire complex which must be

coordinated to work together during normal operation to produce results

for which the system is designed. For example, air conditioning supply

air is only one part of entire system which provides comfort conditions

for a building. Other related components are return air, exhaust air,

steam, chilled water, refrigerant, hot water, controls and electricity,

etc. Another example of a complex which involves several components of

different disciplines is a boiler installation. Efficient and acceptable

boiler operation depends upon the coordination and proper operation of

fuel, combustion air, controls, steam, feedwater, condensate and other

related components.

D. All related components as defined above shall be functioning when any

system component is tested. Tests shall be completed within a reasonably

short period of time during which operating and environmental conditions

remain reasonably constant.

E. Individual test result of any component, where required, will only be

accepted when submitted with the test results of related components and

of the entire system.

1.25 INSTRUCTIONS

A. Contractor shall furnish Maintenance and Operating manuals (hard copies

and electronic) and verbal instructions when required by the various

sections of the specifications and as hereinafter specified.

B. Manuals: Maintenance and operating manuals and one compact disc (four

hard copies and one electronic copy each) for each separate piece of

equipment shall be delivered to the Contracting Officer Representative

coincidental with the delivery of the equipment to the job site. Manuals

shall be complete, detailed guides for the maintenance and operation of

equipment. They shall include complete information necessary for

starting, adjusting, maintaining in continuous operation for long

periods of time and dismantling and reassembling of the complete units

and sub-assembly components. Manuals shall include an index covering all

component parts clearly cross-referenced to diagrams and illustrations.

Illustrations shall include "exploded" views showing and identifying

each separate item. Emphasis shall be placed on the use of special tools

and instruments. The function of each piece of equipment, component,

accessory and control shall be clearly and thoroughly explained. All
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necessary precautions for the operation of the equipment and the reason

for each precaution shall be clearly set forth. Manuals must reference

the exact model, style and size of the piece of equipment and system

being furnished. Manuals referencing equipment similar to but of a

different model, style, and size than that furnished will not be

accepted.

C. Instructions: Contractor shall provide qualified, factory-trained

manufacturers' representatives to give detailed instructions to assigned

Department of Veterans Affairs personnel in the operation and complete

maintenance for each piece of equipment. All such training will be at

the job site. These requirements are more specifically detailed in the

various technical sections. Instructions for different items of

equipment that are component parts of a complete system, shall be given

in an integrated, progressive manner. All instructors for every piece of

component equipment in a system shall be available until instructions

for all items included in the system have been completed. This is to

assure proper instruction in the operation of inter-related systems. All

instruction periods shall be at such times as scheduled by the

Contracting Officer Representative and shall be considered concluded

only when the Contracting Officer Representative is satisfied in regard

to complete and thorough coverage. The Department of Veterans Affairs

reserves the right to request the removal of, and substitution for, any

instructor who, in the opinion of the Contracting Officer

Representative, does not demonstrate sufficient qualifications in

accordance with requirements for instructors above.

1.26 GOVERNMENT-FURNISHED PROPERTY – NOT USED.

1.27 RELOCATED EQUIPMENT - NOT USED.

1.28 STORAGE SPACE FOR DEPARTMENT OF VETERANS AFFAIRS EQUIPMENT – NOT USED.

1.29 CONSTRUCTION SIGN – NOT USED.

1.30 SAFETY SIGN – NOT USED.

1.31 PHOTOGRAPHIC DOCUMENTATION – NOT USED.

1.32 FINAL ELEVATION DIGITAL IMAGES – NOT USED.

1.33 HISTORIC PRESERVATION – NOT USED.
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